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Addendum Number One 
 
Date of Issue: 11/9/2022 
 
Project: MTC – Dental Clinic Renovations - Airport Campus 
 
Project Number: H59-N177-CL 
 
This addendum modifies the Contract documents only in the manner and to the extent 
stated herein and shown on any accompanying drawings and will become part of the 
Contract Documents. Except as specified or otherwise indicated by this Addendum, all 
work shall be in accordance with the basic requirements of the Contract Documents. 
 
BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE 
PROVIDED ON THE BID FORM. FAILURE TO DO SO MAY CONSTITUTE A REASON 
TO REJECT THE BID. 
 
Schedule 
  

The project schedule was discussed to highlight the limited time schedule and 
importance of completing the project within the anticipated time frame as described 
in the Contract Documents. 

 
 Final Day for Questions 11/7/11/2022 Friday, 5:00 PM 

Last/Final Addendum  11/14/2022 Monday, Close of Business  
 Bid Receipt   11/22/2022 Thursday, 10:00 AM 
 Award    11/23/2022 Wednesday, Close of Business 

Notice to Proceed  11/29/2022 Tuesday, Close of Business 
 Substantial Completion 1/12/2023 Thursday 
 

General Information: 
 
1. Reviewed the Pre-Bid Conference Discussion Items as contained in the OSE 

Manual under section B.2- Documents, Forms and Guides; Pre-Bid Conference 
Discussion Items, 2021 Edition. 

 
2. All questions or request for Clarification must be submitted in writing to Larry 

Hubbard at Boomerang Designs (LHubbard@thinkboomerang.com), and copy 
Carey Page (pagewc@midlandstech.edu). The questions will be then answered in 
the next Addendum. 

 
3. The Third-Party Inspector will be CC&I Services, LLC. 
 
4. The casework will be provided and install by Patterson Dental. The current 

schedule has the casework delivered to Patterson on or around the 18th of 
December 2022. The general contractor will coordinate with Patterson Dental the 
location for the plumbing, electrical and time of installation.  

 
 



  Page 2 of 2  

Questions and Answers: 
 
1. Question: Do we need a bid bond sent in with the bid? 
 Answer: No, Only Performance and Labor Bonds 
 
2. Question: Is a building permit required? 
 Answer: Yes, Midland Technical College will issue the permit. 
 
3. Question: Will we need builders’ risk on this project? 
 Answer: No. 
 
4. Question: Normal hours work schedule?  
 Answer: Yes, all work to be preform during normal working hours (7:00 am to 5:00 pm). 

  
5. Question: Is this a winter break project 
 Answer: Yes 
 
6. Question: What is the fire alarm system in the building? 

Answer: Simplex 4002 
 

7. Question: LVT Lead Time maybe 6 weeks after submittal, is there an option? 
Answer: MTC will look at an option/schedule, after Quote have been received. 

 
 
Changes to the Specifications: 
 
1. Not used. 
 
 
Changes to the Drawings: 
 
Item No. Description 

 
1. Not Used 
 
 
BIDDER SUBMISSIONS: 
 
All bids are to be submitted via delivered to W. Carey Page at 1260 Lexington dr., West 
Columbia, SC 29170, Reed Hall Room 119, by 10:00 am, November 22, 2022 per 
Request for Quote for TOC. 

 
End of Addendum One 
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